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TOWN OF WEATHERSFIELD 
OFFICE OF THE SELECTBOARD/         

TOWN MANAGER 

5259 US ROUTE 5 
ASCUTNEY, VERMONT 05030 

 

February 22, 2024 

 
 
 
 

Susanne Terrill 
Human Resources 

 
Olivia Savage 
Principal Clerk 

 

TO: Bidders of Record 
FROM: Brandon Gulnick, Town Manager 
DATE: February 22, 2024 
RE: Addendum #1  
 
 
The attention of contractors submitting bids related to the Ascutney Basin Road Bridge 
Superstructure Replacement project is hereby called to the following Addendum #1. The 
items set forth herein, whether or revision, omission, addition, substitution, or clarification 
are all to be included as part of the bid documents. The addendum modifies the original IFB 
Documents released on February 21, 2024. Portions of the IFB Documents not altered by 
this addendum shall remain in full effect. Receipt of the number of addendum (Addendum 
No.1) must be acknowledged in the IFB. Failure to acknowledge said addendum may subject 
the bidder to disqualification. 
 
 
ADDENDUM #01: Please be advised that due to the issuance of addendum #1 today, the 
IFB for this project has been amended. The draft drawings included in the RFB packet are 
dated 06-27-2023.  They have been superseded by drawing revision R1 Issued for Bid and 
Stamped 12/05/2023. Additional documents have been attached to this Addendum, and have 
become a part of the bid documents.  
 

EXHIBIT A – Revision 1, Issued for Bid 12/05/2023 
EXHIBIT B – Revision 1, Issued for Bid 12/05/2023 
EXHIBIT C – Revision 1, Issued for Bid 12/05/2023 

 
 
 
 
Acknowledge Receipt: _________________________________ 
                                    Please sign here & submit with your bid.  
 
 
 
 
 
 



 
EXHIBIT A 

[Revision 1, Issued for Bid 12/05/2023] 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



As of the preparation of these bid documents, the Town is contemplating the installation of a temporary bridge
adjacent to this bridge under a separate contract.  This bridge may be in place or it may not.  It is not shown on these
plans. The traffic control operations and maintenance during the project period is to be modified as necessary to
accommodate the project with or without this temporary bridge. If the bridge is in place the Contractor is to adjust
their plan as needed to accommodate the temporary bridge.  The temporary bridge is to be removed by the Contractor
and delivered to its owner after completion of the new bridge superstructure project.
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EXHIBIT B 
[Revision 1, Issued for Bid 12/05/2023] 
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 EXHIBIT C 
[Revision 1, Issued for Bid 12/05/2023] 
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